

Great Creation Studios

STATEMENT OF WORK

Project Specification & Deliverables

1. Project Information

Project Name	_____
Client	_____
GCS Project Lead	_____
Start Date	_____
Estimated Completion	_____
Reference Agreement	<i>Creative Services Agreement dated</i> _____

2. Project Overview

2.1 Objective

[Describe the primary goal of the project — what problem it solves, what outcome the Client expects.]

2.2 Background

[Brief context on the Client's business, brand, audience, and any relevant history that informs the creative direction.]

2.3 Success Criteria

The project will be considered successful when:

- ☐ All deliverables listed in Section 4 are completed and approved
- ☐ Final files are delivered in all specified formats
- ☐ Client Portal review process is completed with sign-off

- ☐ All project milestones are met within the agreed timeline

3. Scope of Work

3.1 In Scope

1. _____
2. _____
3. _____
4. _____

3.2 Out of Scope

1. _____
2. _____
3. _____

3.3 Assumptions

1. Client will provide all brand assets (logos, fonts, guidelines) within 5 business days of kickoff
2. Client will use the GCS Client Portal for all proof reviews and feedback
3. Feedback will be consolidated into single revision requests per round
4. _____

4. Deliverables

4.1 Deliverable Schedule

#	DELIVERABLE	FORMAT	DEADLINE	STATUS
D1	_____	_____	_____	Pending
D2	_____	_____	_____	Pending
D3	_____	_____	_____	Pending
D4	_____	_____	_____	Pending
D5	_____	_____	_____	Pending

4.2 File Formats

Final deliverables will be provided in the following formats:

- **Print:** PDF/X-1a (CMYK, 300 DPI, bleeds included)

- **Digital:** PNG, JPEG, SVG, WebP as appropriate
- **Source Files:** [Included / Not Included — specify]
- **Brand Guidelines:** PDF document with specifications
- **Web Assets:** Optimized images, CSS specifications, responsive breakpoints

4.3 Delivery Method

All deliverables will be made available through the GCS Client Portal in the client's designated file directories. Final delivery notification will be sent via the portal messaging system.

5. Timeline

5.1 Project Schedule

Week 1-2	Discovery & Research └ Kickoff meeting └ Brand audit / competitive analysis └ Creative brief finalization
Week 3-4	Concept Development └ Moodboard presentation └ Initial design concepts (2-3 directions) └ Client review via Portal (5 business days)
Week 5-6	Design Development └ Selected concept refinement └ Full design system buildout └ Revision Round 1
Week 7	Revision & Refinement └ Revision Round 2 (if needed) └ Production preparation
Week 8	Finalization & Delivery └ Final file preparation └ Quality assurance check └ Client Portal delivery + sign-off

5.2 Key Milestones

MILESTONE	TARGET DATE	DEPENDENCIES
Kickoff Complete	_____	Signed agreement + deposit
Creative Brief Approved	_____	Client review
Concept Presentation	_____	Brief approval
Direction Selected	_____	Client feedback
Design Complete	_____	Revision rounds
Final Approval	_____	Client sign-off
Delivery	_____	Final approval

6. Pricing

6.1 Fee Breakdown

ITEM	HOURS	RATE	AMOUNT
Discovery & Strategy	_____h	\$_____/h	\$_____
Design & Development	_____h	\$_____/h	\$_____
Revision Rounds (2 included)	_____h	Included	Included
Production & Delivery	_____h	\$_____/h	\$_____
Total Project Fee			\$_____

6.2 Additional Costs

The following are not included in the project fee and will be billed separately if required:

- Stock photography or illustration licensing
- Premium font licensing
- Printing or manufacturing
- Additional revision rounds: \$_____/hour
- Rush delivery (less than 48h turnaround): 50% surcharge

7. Review & Approval Process

7.1 Client Portal Review

All proofs and deliverables are reviewed through the GCS Client Portal:

1. GCS uploads proofs to the Portal
2. Client receives notification via messaging system
3. Client reviews and adds annotations directly on proofs
4. Client submits consolidated feedback as a revision request
5. GCS implements changes and re-uploads for next review round

7.2 Approval

Written approval (via Portal message or email) is required before: proceeding from Discovery to Concept phase; selecting a design direction for development; moving to production/finalization; and accepting final delivery.

7.3 Response Times

- Client review periods: **5 business days** per round
- GCS revision turnaround: **3–5 business days** per round
- Delays exceeding 15 business days trigger timeline reassessment

8. Communication

8.1 Primary Channel

All project communication should occur through the **GCS Client Portal messaging system** to maintain a complete project record.

8.2 Points of Contact

ROLE	GCS	CLIENT
Project Lead	_____	_____
Creative Director	_____	—
Approver	—	_____

9. Change Orders

Any changes to the scope, timeline, or budget defined in this SOW require a written Change Order signed by both parties. Change Orders will specify: description of the change, impact on timeline, impact on budget, and revised deliverables (if any). GCS will provide a Change Order proposal within 2 business days of a change request.

Great Creation Studios

Client

Authorized Signature

Authorized Signature

Printed Name & Title

Printed Name & Title

Date

Date